

## Forecasted Contracting Opportunities – as of 1/5/24

Division	Title	Type	Description	Estimated Value Range	Anticipated Advertisement
ABRT Metro Transit	G Line – Engineering & Construction	Architectural/ Engineering	Engineering and Construction administrative services.	\$2.5M - \$10M	Q1 of 2024
ABRT Metro Transit	H Line – Pre- Engineering Services	Architectural/ Engineering	Traffic analysis, concept design, and FTA Small Starts analysis.	\$501K-2.5M	Q1 of 2024
E&F, Metro Transit	Blue Line State of Good Repair Phase 3: Special Trackwork	Goods	Early procurement of select special trackwork pieces	Over \$10M	Q1 of 2024
E&F, Metro Transit	Park & Warehouse Switch Parts	Goods	Replacement switch and stock rails for Park & Warehouse Interlockings	\$501K - \$2.5M	Q1 of 2024
E&F, Metro Transit	Blue Line State of Good Repair Phase 3: OCS Poles Early Procurement	Goods	Early procurement of select pieces of Overhead Catenary System	\$175K - 500K	Q1 of 2025
E&F, Metro Transit	Blue Line State of Good Repair Phase 3	Construction	Rehabilitation of LRT signal system and trackwork, Terminal 2 to Cedar- Riverside Stations	Over \$30M	Q2 of 2024
E&F, Metro Transit	Green Line Switch Heater Improvements	Construction	Replace switch heaters on Green Line and Downtown, Install new electrical service	\$2.5M - 10M	Q3 of 2024
ABRT, Metro Transit	D Line – Station Installation (Portland/77th)	Construction	Install shelter, pylon, and station amenities at two platforms with civil construction by others	\$175K-500K	Q3 of 2025
E&F, Metro Transit	Park & Warehouse Switch Rehabilitation	Construction	Replace switch and stock rails at Park & Warehouse interlockings	\$501K - \$2.5M	Q4 of 2024
ABRT, Metro Transit	G Line – Major Construction	Construction	Construct G Line project	Over \$20M	Q4 of 2025
E&F, Metro Transit	Green Line LRV Storage Barn	Construction	Construct new LRV storage barn, replace yard signal systems	Over \$10M	Q3 of 2024
Environment al Services (MCES)	Meter Station M228A & Interceptor 7015C	Construction	Replacement of Meter M228 and rehabilitation of interceptor 7015C.	\$2.5M-\$10M	Q1 of 2024

Environmental Services (MCES)	Grass Lake Interceptor Rehabilitation	Construction	Interceptor replacement/rehabilitation	\$2.5M-\$10M	Q4 of 2024
Environmental Services (MCES)	1-MN-303 Improvements	Construction	Rehabilitation of pipe-in-pipe interceptor	\$2.5M-\$10M	Q1 of 2024
Environmental Services (MCES)	Metro Secondary and Primary Renewal	Construction	Construction services	Over \$10M	Q2 of 2024
E&F, Metro Transit	LRT 35W Interlocking State of Good Repair	Architectural / Engineering	Rehabilitation of LRT signal system and trackwork, 35W Interlocking	\$501K-\$2.5M	Q1 of 2026
E&F, Metro Transit	LRT 35W Interlocking State of Good Repair	Construction	Rehabilitation of LRT signal system and trackwork, 35W Interlocking	Over \$10M	Q2 of 2027
E&F, Metro Transit	Light Rail (LRT) DWNTN Minneapolis State of Good Repair	Architectural / Engineering	Rehabilitation of LRT signal system and trackwork, Downtown Minneapolis	\$501K- 2.5M	Q1 of 2027
E&F, Metro Transit	LRT Downtown Minneapolis State of Good Repair	Construction	Rehabilitation of LRT signal system and trackwork, Downtown Minneapolis	Over \$10M	Q2 of 2028
E&F, Metro Transit	LRT Green Line Signal System Replacement	Architectural / Engineering	Replacement of Green Line signal system	\$501-\$2.5M	Q1 of 2028
E&F, Metro Transit	LRT Green Line Signal System Replacement	Construction	Replacement of Green Line signal system	Over \$10M	Q2 of 2029
Environmental Services (MCES)	Blue Lake Final Stabilization Facility	Construction	Construction services	Over \$10M	Q1 of 2024
Environmental Services (MCES)	7031-9003 Siphon Outlet Structure Improvements	Construction	Replacement of outfall structures	\$501K- 2.5M	Q2 of 2024
Environmental Services (MCES)	HSI - East Isles FM	Construction	Replacement forcemain	\$501K- 2.5M	Q2 of 2024

Environmental Services (MCES)	Coatings Inspection (2 @ \$500K)	Architecture/Engineering	Master Contract	\$501K- 2.5M	Q2 of 2024
Environmental Services (MCES)	L32A Building Demolition	Construction	Building demolition services	\$175K- 500K	Q2 of 2024
Environmental Services (MCES)	Orono Lift Stations L46 and L49 Improvements	Construction	Lift station rehabilitation and new interceptor	\$2.5M-10M	Q1 of 2024
Environmental Services (MCES)	L48 Rehab and 6-DH-645 FM replacement	Construction	Lift station rehabilitation and new forcemain	\$2.5M-10M	Q1 of 2024
Environmental Services (MCES)	8567 Channel Crossings Replacement	Construction	Replacement forcemain under two channels adjacent to Hennepin County bridges	\$2.5M-10M	Q2 of 2024
Environmental Services (MCES)	1-MN-310 Rehab between 23rd and 33rd Ave	Construction	Rehabilitation (CIPP/lining) of interceptor	\$2.5M-10M	Q4 of 2024
Environmental Services (MCES)	1-MN-320 Property Demo	Construction	Demolition services	\$501K- 2.5M	Q1 of 2024
Environmental Services (MCES)	Interceptor Rehabilitation Project 6-MO-650 MN-310, 7122 & 8155	Construction	Inspection and rehabilitation of interceptors	\$2.5M-10M	Q1 of 2024
Environmental Services (MCES)	408 and F&I2 Building Envelope Rehabilitation	Construction	Rehabilitation services	Over \$10M	Q1 of 2025
Environmental Services (MCES)	Metro Effluent Pump Station and HVAC Phase 3	Construction	HVAC services	Over \$10M	Q2 of 2024
Environmental Services (MCES)	Metro FBR 4 RFP	Construction	Fluid bed reactor services	Over \$10M	Q1 of 2024
IS, Regional Administration	CISCO Network Refresh	Equipment	Issuance of RFP for discount pricing for CISCO equipment and maintenance support	\$2.5M to \$10M	Q1 of 2024
Metro Transit Information	Real-Time Signage	Equipment	Replacement real-time screen procurement	\$50k - \$175K	Q1 of 2024

Metro Transit Information	Printing & Warehousing	Professional & Technical Services	Printing and storage of Metro Transit pocket schedules and customer information pieces	\$501K - \$2.5M	Q1 of 2024
Metro Transit Information	Content Management System	Professional & Technical Services	Real-Time Sign and Push-Button Annunciator Content Management System	\$501K - \$2M	Q4 of 2024
Metro Transit Information	Wayfinding Consultant	Professional & Technical Services	Wayfinding plan development for downtown Minneapolis and St. Paul	\$150K - \$250K	Q2 of 2024
Metro Transit Information	Customer Information Systems	Professional & Technical Services	Bundled RFP for multiple customer information systems and technologies including real-time predictions, alerts, and trip planner	\$2.5M - \$10M	Q2 of 2024