



Forecasted Contracting Opportunities – as of 11/1/24

Metropolitan Council Division	Title	Type	Description	Estimated Value Range	Anticipated IFB/RFP Advertisement Quarter	Anticipated IFB/RFP Advertising Year
METRO TRANSIT	Green Line Switch Heater Improvements	Construction	Replace switch heaters on Green Line and Downtown, Install new electrical service	\$2.5M - \$10M	Q4 (OCT - DEC)	2024
METRO TRANSIT	Big Lake VMF Turnout Addition	Architectural / Engineering	New Turnout at Northstar VMF Facility	\$50K - \$175K	Q4 (OCT - DEC)	2024
METRO TRANSIT	Master Contracts for Electronic Technology Projects	Architecture/ Engineering	Master contracts – Assigned contract 24P277	\$501K - \$2.5M	Q4 (OCT - DEC)	2024
METRO TRANSIT	Master Contracts for Traffic Studies & Traffic Engineering	Architecture/ Engineering	Master contracts – anticipate 2 contracts	\$175K - \$500K	Q1 (JAN- MARCH)	2024
ENVIRON- MENTAL SERVICES	Metro Secondary and Primary Renewal	Construction	Construction services	Over \$10M	Q4 (OCT - DEC)	2024
ENVIRON- MENTAL SERVICES	HSI - East Isles FM	Construction	Replacement forcemain	\$501K - \$2.5M	Q4 (OCT - DEC)	2024
ENVIRON- MENTAL SERVICES	1-MN-310 Rehab between 23rd and 33rd Ave	Construction	Rehabilitation (CIPP/lining) of interceptor	\$2.5M - \$10M	Q4 (OCT - DEC)	2024
ENVIRON- MENTAL SERVICES	L67 Forcemain Improvements Phase 1	Construction	Forcemain improvements	\$501K - \$2.5M	Q4 (OCT - DEC)	2024
ENVIRON- MENTAL SERVICES	Burnsville 3-BV-35 Site 2 Rehabilitation	Construction	Interceptor rehabilitation/replacement	\$501k - \$2.5M	Q4 (OCT - DEC)	2024
ENVIRON- MENTAL SERVICES	L66 Rehabilitation/ Improvements	Construction	Lift station rehabilitation	\$2.5M - \$10M	Q4 (OCT - DEC)	2024
ENVIRON- MENTAL SERVICES	L65 Rehabilitation/ Improvements	Construction	Lift station rehabilitation	\$2.5M - \$10M	Q4 (OCT - DEC)	2024

Forecasted Contracting Opportunities – as of 11/1/24

Metropolitan Council Division	Title	Type	Description	Estimated Value Range	Anticipated IFB/RFP Advertisement Quarter	Anticipated IFB/RFP Advertising Year
ENVIRONMENTAL SERVICES	Snail Lake Interceptor Rehabilitation	Construction	Interceptor rehabilitation/replacement	\$501k - \$2.5M	Q4 (OCT - DEC)	2024
ENVIRONMENTAL SERVICES	Maple Grove Interceptor 900416 Replacement	Construction	Interceptor rehabilitation/replacement	\$2.5M - \$10M	Q4 (OCT - DEC)	2024
METRO TRANSIT	Wayfinding Consultant	Professional & Technical Services	Wayfinding plan development for downtown Minneapolis and St. Paul	\$150K - \$250K	Q4 (OCT - DEC)	2024
METRO TRANSIT	G Line – Major Construction	Construction	Construct G Line project	Over \$20M	Q4 (OCT - DEC)	2025
METRO TRANSIT	D Line – Station Installation (Portland/77 th)	Construction	Install shelter, pylon, and station amenities at two platforms with civil construction by others	\$175K - \$500K	Q3 (JULY-SEPT)	2025
METRO TRANSIT	F Line – Major Construction	Construction	Construct F Line project	Over \$10M	Q4 (OCT - DEC)	2025
METRO TRANSIT	G Line – System & Vertical Amenities Installation	Construction	Installation of shelter and technology for stations.	\$175K - \$500K	Q1 (JAN-MARCH)	2025
METRO TRANSIT	Park & Warehouse Switch Rehabilitation	Construction	Replace switch and stock rails at Park & Warehouse interlockings	\$501K - \$2.5M	Q1 (JAN-MARCH)	2025
METRO TRANSIT	Green Line LRV Storage Barn	Construction	Construct new LRV storage barn, replace yard signal systems	Over \$20M	Q2 (APRIL-JUNE)	2025
METRO TRANSIT	Big Lake VMF Turnout Addition	Construction	New Turnout at Northstar VMF Facility	\$501K - \$2.5M	Q2 (APRIL-JUNE)	2025
METRO TRANSIT	Big Lake VMF Turnout Addition	Construction	New Turnout at Northstar VMF Facility	\$501K - \$2.5M	Q2 (APRIL-JUNE)	2025

Forecasted Contracting Opportunities – as of 11/1/24

Metropolitan Council Division	Title	Type	Description	Estimated Value Range	Anticipated IFB/RFP Advertisement Quarter	Anticipated IFB/RFP Advertising Year
METRO TRANSIT	Blue Line DC Breaker Retrofit	Architectural / Engineering	Design to replace 20 yr old obsolete breakers	\$175K - \$500K	Q2 (APRIL-JUNE)	2025
METRO TRANSIT	Lindbergh Tunnel Boiler House	Architectural / Engineering	Design permanent boiler facility to provide winter heating for south portal	\$50K - \$175K	Q1 (JAN-MARCH)	2025
ENVIRONMENTAL SERVICES	408 and F&I2 Building Envelope Rehabilitation	Construction	Rehabilitation services	Over \$10M	Q2 (APRIL-JUNE)	2025
ENVIRONMENTAL SERVICES	Master Contracts for Coatings Inspection	Architecture/ Engineering	Master Contract	\$501K - \$2.5M	Q1 (JAN-MARCH)	2025
ENVIRONMENTAL SERVICES	L32A Building Demolition	Construction	Building demolition services	\$175K - \$500K	Q1 (JAN-MARCH)	2025
ENVIRONMENTAL SERVICES	8567 Channel Crossings Replacement	Construction	Replacement forcemain under two channels adjacent to Hennepin County bridges	\$2.5M - \$10M	Q1 (JAN-MARCH)	2025
ENVIRONMENTAL SERVICES	Metro Effluent Pump Station and HVAC Phase 3	Construction	HVAC services	Over \$10M	Q2 (APRIL-JUNE)	2025
ENVIRONMENTAL SERVICES	8151 and 7122 Siphon Rehabilitation	Construction	Interceptor rehabilitation/replacement	\$2.5M - \$10M	Q1 (JAN-MARCH)	2025
ENVIRONMENTAL SERVICES	Hastings Oil Pipeline Relocation	Construction	Utility relocation	\$2.5M - \$10M	Q1 (JAN-MARCH)	2025
ENVIRONMENTAL SERVICES	SCV Bar Screen, HVAC, Gravity Thickener and Primary Switchgear Rehabilitation	Construction	Process equipment rehabilitation	\$2.5M - \$10M	Q1 (JAN-MARCH)	2025

Forecasted Contracting Opportunities – as of 11/1/24

Metropolitan Council Division	Title	Type	Description	Estimated Value Range	Anticipated IFB/RFP Advertisement Quarter	Anticipated IFB/RFP Advertising Year
ENVIRONMENTAL SERVICES	Seneca Inlet Barrel Rehabilitation Re-Solicitation	Construction	Lift station rehabilitation	\$2.5M - \$10M	Q1 (JAN-MARCH)	2025
ENVIRONMENTAL SERVICES	East Bethel WRRF Modifications	Construction	WRRF plant process modifications	\$2.5M - \$10M	Q1 (JAN-MARCH)	2025
METRO TRANSIT	Content Management System	Professional & Technical Services	Real-Time Sign and Push-Button Annunciator Content Management System	\$501K - \$2.5M	Q2 (APRIL-JUNE)	2025
METRO TRANSIT	H Line – Engineering & Construction Administration	Architectural / Engineering	Engineering, construction administration, outreach support, etc.	Over \$10M	Q1 (JAN-MARCH)	2026
METRO TRANSIT	LRT 35W Interlocking State of Good Repair	Architectural / Engineering	Rehabilitation of LRT signal system and trackwork, 35W Interlocking	\$501K - \$2.5M	Q1 (JAN-MARCH)	2026
METRO TRANSIT	Blue Line DC Breaker Retrofit	Construction	Replace 20 yr old obsolete breakers	Over \$10M	Q2 (APRIL-JUNE)	2026
METRO TRANSIT	Lindbergh Tunnel Boiler House	Construction	Construct permanent boiler facility to provide winter heating for south portal	\$501K - \$2.5M	Q1 (JAN-MARCH)	2026
METRO TRANSIT	LRT 35W Interlocking State of Good Repair	Construction	Rehabilitation of LRT signal system and trackwork, 35W Interlocking	Over \$10M	Q2 (APRIL-JUNE)	2027
METRO TRANSIT	LRT Downtown Minneapolis State of Good Repair	Architectural / Engineering	Rehabilitation of LRT signal system and trackwork, Downtown Minneapolis	\$501K - \$2.5M	Q1 (JAN-MARCH)	2027
METRO TRANSIT	LRT Downtown Minneapolis State of Good Repair	Construction	Rehabilitation of LRT signal system and trackwork, Downtown Minneapolis	Over \$10M	Q2 (APRIL-JUNE)	2028

Forecasted Contracting Opportunities – as of 11/1/24

Metropolitan Council Division	Title	Type	Description	Estimated Value Range	Anticipated IFB/RFP Advertisement Quarter	Anticipated IFB/RFP Advertising Year
METRO TRANSIT	LRT Green Line Signal System Replacement	Architectural / Engineering	Replacement of Green Line signal system	\$501K - \$2.5M	Q1 (JAN-MARCH)	2028
ENVIRONMENTAL SERVICES	Blue Lake Final Stabilization Facility	Construction	Construction services	Over \$10M	Q4 (OCT - DEC)	2028
METRO TRANSIT	LRT Green Line Signal System Replacement	Construction	Replacement of Green Line signal system	Over \$10M	Q2 (APRIL-JUNE)	2029